SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER ¢ 151 CONTRACT ID : R -29676-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 354.000 SYS
9 203-02000 EXCAVATION, COMMON 467.000 CYs
10 207-08265 SUBGRADE TREATMENT, TYPE IIA 1,192.000 SYS
11 305-07456 PCC BASE, 8 IN 1,192.000 SYS
12 306-08039 MILLING, ASPHALT REMOVAL 256.000 SYS
13 503-05240 D-1 CONTRACTION JOINT 608.000 LEFT
14 604-03643 BRICK PAVERS 1,192.000 SYS
15 604-08530 BRICK 15,000.000 EACH
16 604-11927 BRICK PAVER JOINT REFURBISH 3,000.000 SET
17 628-09402 FIELD OFFICE, B 12.000 MOS
18 628-11977 COMPUTER SYSTEM 1.000 EACH
19 715-92037 PIPE, PVC, 4 IN 180.000 LEFT
20 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
21 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
22 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 801-07118 BARRICADE, III-A 96.000 LET
25 801-07119 BARRICADE, III-B 72.000 LET



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 1ol CONTRACT ID : R -30971-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 1,100.000 SYS
13 203-02000 EXCAVATION, COMMON 11,645.000 cys
14 205-03371 SEDIMENT, REMOVE 25.000 CYS
15 205-06933 TEMPORARY INLET PROTECTION 144.000 EACH
16 205-06934 TEMPORARY MULCH 13.000 TON
17 205-06937 TEMPORARY SILT FENCE 1,370.000 LFT
18 205-08594 FILTER SOCK 2,630.000 LET
19 205-09543 NO 2 STONE 550.000 TON
20 205-11585 TEMPORARY FILTER BERM 260.000 LFT
21 205-11591 TEMPORARY SEED MIXTURE 750.000 LBS
22 207-08204 SUBGRADE TREATMENT, TYPE ITI 6,260.000 SYS
23 207-09895 SUBGRADE TREATMENT, TYPE V 90.000 SYS
24 207-09935 SUBGRADE TREATMENT, TYPE IC 27,890.000 SYS
25 211-02050 B BORROW 800.000 cyYs
26 211-09265 STRUCTURAL BACKFILL, TYPE 2 7,309.000 CYS
27 211-09266 STRUCTURAL BACKFILL, TYPE 3 46.000 CYS
28 211-09268 STRUCTURAL BACKFILL, TYPE 5 8.000 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,390.000 TON
30 303-07449 COMPACTED AGGREGATE, NO. 73 3.000 TON
31 306-08034 MILLING, ASPHALT, 1 1/2 IN 192.000 SYS
32 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 1,660.000 TON
33 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,740.000 TON
34 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 3,288.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 7,050.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 7,050.000 LFT
37 401-11785 LIQUID ASPHALT SEALANT 7,050.000 LFT
38 402-10083 HMA FOR TEMPORARY PAVEMENT, A 45.000 TON
39 406-05520 ASPHALT FOR TACK COAT 10.000 TON
40 502-11564 PCCP, 7 IN 207.000 SYS
41 503-05240 D-1 CONTRACTION JOINT 318.000 LET
42 604-06070 SIDEWALK, CONCRETE 4,982.000 SYS
43 604-06070 SIDEWALK, CONCRETE 18.000 SYS
44 604-07901 CURB RAMP, CONCRETE, G 158.000 SYS
45 604-07902 CURB RAMP, CONCRETE, H 22.000 SYS
46 604-07902 CURB RAMP, CONCRETE, H 6.000 SYS
47 604-07903 CURB RAMP, CONCRETE, K 262.000 SYS
48 604-07904 CURB RAMP, CONCRETE, L 25.000 SYS
49 604-44251 STEPS, CONCRETE 2.000 cys
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CALL ORDER : 16l CONTRACT ID R -30971-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 604-92237 HAND RAIL, STEEL 144.000 LET
51 605-06120 CURB, CONCRETE 401.000 LET
52 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 9,534.000 LEFT
53 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 158.000 LET
54 605-06255 CENTER CURB, D, CONCRETE 99.000 SYS
55 605-97937 CURB AND GUTTER, ROLL CURB 71.000 LET
56 610-07487 HMA FOR APPROACHES, TYPE B 157.000 TON
57 610-0844¢6 PCCP FOR APPROACHES, 6 IN 4,255.000 SYS
58 610-09108 PCCP FOR APPROACHES, 9 IN 1,472.000 SYS
59 611-06497 MAILBOX ASSEMBLY, SINGLE 37.000 EACH
60 611-06498 MAILBOX ASSEMBLY, DOUBLE 22.000 EACH
61 615-06505 MONUMENT, B 13.000 EACH
62 615-06515 MONUMENT, D 1.000 EACH
63 616-02320 GEOTEXTILES 80.000 SYS
64 616-05688 RIPRAP, CLASS 1 6.000 TON
65 616-06405 RIPRAP, REVETMENT 36.000 TON
66 621-06567 WATER 49.000 kGAL
67 621-06575 SODDING, NURSERY 12,131.000 SYS
68 628-09403 FIELD OFFICE, C 33.000 MOS
69 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
70 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
71 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 66.000 MOS
72  628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
73 628-11977 COMPUTER SYSTEM 2.000 EACH
74 702-51863 FIELD DRILLED HOLE IN CONCRETE 33.000 EACH
75 702-93722 CONCRETE, C 2.000 CYs
76 703-06028 REINFORCING BARS 241.000 LBS
77 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 482.000 LET
78 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 16.000 LET
79 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 3,245.000 LFT
80 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 510.000 LFT
81 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 2,109.000 LET
82 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 159.000 LET
83 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 47.000 LET
84 715-05335 PIPE, TYPE 2 DEFORMED MIN AREA 5.1 SFT 979.000 LET
85 715-09064 VIDEO INSPECTION FOR PIPE 7,133.000 LET
86 715-09191 PIPE, TYPE 2, DEFORMED, MIN AREA 7.4 SFT 91.000 LET
87 715-11668 CONCRETE ANCHOR, MIN AREA 7.4 SFT 1.000 EACH
88 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
89 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
90 720-44000 CASTING, ADJUST TO GRADE 24.000 EACH
91 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
92 720-45005 INLET, A2 21.000 EACH
93 720-45030 INLET, E7 2.000 EACH
94 720-45035 INLET, F7 1.000 EACH
95 720-45040 INLET, G7 1.000 EACH
96 720-45400 MANHOLE, A4 2.000 EACH
97 720-45410 MANHOLE, C4 1.000 EACH
98 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 9.000 LEFT
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CALL ORDER : 16l CONTRACT ID : R -30971-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 720-45615 STRUCTURE, INLET, RECONSTRUCTED 3.000 LFT
100 720-92884 MANHOLE, K4, MODIFIED 7.000 EACH
101 720-93409 INLET, B15, MODIFIED 5.000 EACH
102 720-93411 INLET, C15, MODIFIED 23.000 EACH
103 720-95409 MANHOLE, J4, MODIFIED 20.000 EACH
104 720-95422 MANHOLE, J4 2.000 EACH
105 720-98006 MANHOLE, J8 1.000 EACH
106 720-98007 MANHOLE, J8, MODIFIED 1.000 EACH
107 720-98174 INLET, B15 38.000 EACH
108 720-98555 INLET, C15 14.000 EACH
109 720-98869 MANHOLE, L4, MODIFIED 2.000 EACH
110 732-11770 AGGREGATE FOR DRAINAGE FILL 16.000 CYS
111 732-11810 MODULAR BLOCK WALL 1,160.000 SFT
112 732-11811 MODULAR BLOCK WALL ERECTION 1,444.000 SFT
113 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 284.000 SFT
114 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 2.000 EACH
115 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
116 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
117 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,600.000 LEFT
118 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,556.000 LET
119 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 55.000 LEFT
120 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 74.000 LFT
121 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
122 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
123 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
124 801-06710 FLASHING ARROW SIGN 60.000 DAY
125 801-06775 MAINTAINING TRAFFIC LUMP LUMP
126 801-07119 BARRICADE, III-B 222.000 LET
127 802-04089 SIGN, SHEET, REMOVE 39.000 EACH
128 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 520.000 LFT
129 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 60.000 LFT
130 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 337.000 SET
131 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 65.000 SET
132 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 24.000 SET
133 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 159.000 SFT
134 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 6.000 EACH
135 805-01842 HANDHOLE, SIGNAL, TYPE 1 5.000 EACH
136 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 16.000 EACH
137 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
138 805-09540 LOOP DETECTOR RACK 1.000 EACH
139 805-11817 PEDESTRIAN PUSH BUTTON, APS 16.000 EACH
140 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 14.000 EACH
141 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 2.000 EACH
142 805-78415 SPAN, CATENARY, AND TETHER 7.000 EACH
143 805-78420 DISCONNECT HANGER 7.000 EACH
144 805-78445 SIGNAL SERVICE 1.000 EACH
145 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 100.000 LEFT
146 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 4,140.000 LEFT

147 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 2,510.000 LEFT
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CALL ORDER : 16l CONTRACT ID : R -30971-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
148 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 2,700.000 LFT
149 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 820.000 LFT
150 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 300.000 LFT
151 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 3,250.000 LEFT
152 805-78785 SIGNAL DETECTOR HOUSING 9.000 EACH
153 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,670.000 LFT
154 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
155 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 6.000 EACH
156 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 2.000 EACH
157 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 13.000 EACH
158 805-93067 CONTROLLER CABINET, P 1.000 EACH
159 805-95518 CONDUIT FLEXIBLE 2" 450.000 LEFT
160 808-03439 TRANSVERSE MARKING THERMOPLASTIC 190.000 LEFT
161 808-06368 TRANSVERSE MARKING, REMOVE 228.000 LEFT
162 808-06609 PAVEMENT MESSAGE MARKING, 12.000 EACH
163 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 459.000 LEFT
164 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 90.000 LET
165 808-06716 LINE, REMOVE 45.000 LEFT
166 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
167 808-09506 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, 3.000 EACH
168 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN 33.000 LET
169 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 9,418.000 LEFT
170 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 407.000 LFT
171 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 1,900.000 LET
172 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 5.000 EACH
173 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 36.000 EACH

174 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 779.000 LFT
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CALL ORDER : 171 CONTRACT ID : R -32029-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 103.000 SYS
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 610.000 cys
15 203-02070 BORROW 274.000 cyYs
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 55.000 TON
17 205-06934 TEMPORARY MULCH 5.000 TON
18 205-06936 TEMPORARY SEDIMENT TRAP 233.000 TON
19 205-06937 TEMPORARY SILT FENCE 460.000 LFT
20 205-09543 NO 2 STONE 419.000 TON
21 205-11591 TEMPORARY SEED MIXTURE 249.000 LBS
22 205-11626 PUMP AROUND 2.000 EACH
23 207-08204 SUBGRADE TREATMENT, TYPE IT 61.000 SYS
24 207-09935 SUBGRADE TREATMENT, TYPE IC 1,238.000 SYS
25 211-09264 STRUCTURAL BACKFILL, TYPE 1 4.000 CYS
26 211-09266 STRUCTURAL BACKFILL, TYPE 3 95.000 CYS
27 211-09268 STRUCTURAL BACKFILL, TYPE 5 830.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 77.000 TON
29 303-01180 COMPACTED AGGREGATE, NO. 53 1,197.000 TON
30 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 81.000 TON
31 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 139.000 TON
32 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 258.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 65.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 65.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 2,398.000 LFT
36 406-05521 ASPHALT FOR TACK COAT 1,962.000 SYS
37 601-01848 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 5 1.000 EACH
38 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
39 601-94689 GUARDRAIL END TREATMENT, OS 7.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 713.000 LFT
41 610-07487 HMA FOR APPROACHES, TYPE B 16.000 TON
42 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
43 615-06490 RIGHT OF WAY MARKER 16.000 EACH
44 616-02320 GEOTEXTILES 608.000 SYS
45 616-05688 RIPRAP, CLASS 1 73.000 TON
46 616-06405 RIPRAP, REVETMENT 282.000 TON
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
48 621-02770 EROSION CONTROL BLANKET 424,000 SYS
49 621-06559 MULCHED SEEDING, R 4,009.000 SYS
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CALL ORDER : 171 CONTRACT ID : R -32029-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 621-06575 SODDING, NURSERY 936.000 SYS
51 628-09402 FIELD OFFICE, B 6.000 MOS
52 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
53 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
54 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
55 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
56 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
57 628-11977 COMPUTER SYSTEM 1.000 EACH
58 714-11145 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 75.000 LET
59 714-11185 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 50.000 LET
60 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 40.000 LET
61 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 20.000 LET
62 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 54.000 LET
63 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
64 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
65 718-06528 OUTLET PROTECTOR, 1 1.000 EACH
66 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
68 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
69 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07118 BARRICADE, III-A 192.000 LFT
72 801-07119 BARRICADE, III-B 192.000 LET
73  808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 310.000 LET
74 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,398.000 LET

75 808-06716 LINE, REMOVE 2,708.000 LFT
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CALL ORDER : 191 CONTRACT ID : R -34827-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-02000 EXCAVATION, COMMON 810.000 CYs
11 203-02070 BORROW 705.000 CYS
12 205-03371 SEDIMENT, REMOVE 4.000 CYS
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 9.000 TON
14 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
15 205-06937 TEMPORARY SILT FENCE 6,225.000 LEFT
16 205-09543 NO 2 STONE 100.000 TON
17 205-11586 TEMPORARY FILTER STONE 1.000 TON
18 205-11587 TEMPORARY GEOTEXTILE 27.000 SYS
19 207-08266 SUBGRADE TREATMENT, TYPE III 2,624.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 26.000 CYS
21 214-1179¢ GEOGRID, TYPE IB 2,624.000 SYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 803.000 TON
23 304-07490 HMA PATCHING, TYPE B 4.000 TON
24 306-08432 MILLING, APPROACH 57.000 SYS
25 406-05521 ASPHALT FOR TACK COAT 2,194.000 SYS
26 603-02736 FENCE, WOOD, RESET 178.000 LFT
27 604-05528 HMA FOR SIDEWALK 406.000 TON
28 604-06070 SIDEWALK, CONCRETE 1,589.000 SYS
29 604-07894 CURB RAMP, CONCRETE, A 7.000 SYS
30 604-07897 CURB RAMP, CONCRETE, C 27.000 SYS
31 604-07901 CURB RAMP, CONCRETE, G 20.000 SYS
32 604-07903 CURB RAMP, CONCRETE, K 9.000 SYS
33 605-06120 CURB, CONCRETE 481.000 LET
34 605-06125 CURB, CONCRETE, MODIFIED 14.000 LET
35 605-06140 CURB AND GUTTER, CONCRETE 923.000 LFT
36 610-07487 HMA FOR APPROACHES, TYPE B 5.000 TON
37 616-02320 GEOTEXTILES 18.000 SYS
38 616-06405 RIPRAP, REVETMENT 9.000 TON
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
40 621-02770 EROSION CONTROL BLANKET 681.000 SYS
41 621-06560 MULCHED SEEDING, U 3,677.000 SYS
42  628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
43  628-11977 COMPUTER SYSTEM 1.000 EACH
44 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 32.000 LEFT
45 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 70.000 LEFT
46 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
47 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
48 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
49 720-45235 CATCH BASIN, E7 1.000 EACH
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CALL ORDER  : 191 CONTRACT ID : R -34827-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL
50 720-93409 INLET, B15, MODIFIED 1.000 EACH
51 720-98174 INLET, B15 2.000 EACH
52  720-98555 INLET, C15 1.000 EACH
53 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
54 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
55 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-07119 BARRICADE, III-B 24.000 LET
58 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 66.500 LET
59 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 4.000 EACH
60 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 46.500 SFT
61 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 2.000 EACH
62 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
63 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40 30.000 LET
64 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 2.000 EACH
65 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 210.000 LET
66 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 210.000 LET
67 805-99162 SIGNAL POLE, PEDESTAL, 11 FT 2.000 EACH
68 808-03439 TRANSVERSE MARKING THERMOPLASTIC 128.000 LET
69 808-06368 TRANSVERSE MARKING, REMOVE 66.000 LET
70 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 132.000 LET
71 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 28.000 LET

72 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 359.000 LFT
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CALL ORDER : 211 CONTRACT ID : R -35355-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 19.000 LEFT
10 202-52710 SIDEWALK, CONCRETE, REMOVE 96.000 SYS
11 203-02000 EXCAVATION, COMMON 451.000 CYS
12 205-03371 SEDIMENT, REMOVE 2.000 CYS
13 205-06933 TEMPORARY INLET PROTECTION 18.000 EACH
14 205-06937 TEMPORARY SILT FENCE 2,621.000 LEFT
15 205-09543 NO 2 STONE 100.000 TON
16 205-11591 TEMPORARY SEED MIXTURE 136.000 LBS
17 207-08264 SUBGRADE TREATMENT, TYPE II 447.000 SYS
18 211-09265 STRUCTURAL BACKFILL, TYPE 2 20.000 CYs
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 68.000 TON
20 303-01180 COMPACTED AGGREGATE, NO. 53 83.000 TON
21 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 25.000 LEFT
22 601-02565 GUARDRAIL, W BEAM, 12FT 6 IN SPACING 187.000 LEFT
23 601-61550 GUARDRAIL TERMINAL END SECTION, ALUMINUM 6.000 EACH
24 604-06070 SIDEWALK, CONCRETE 1,373.000 SYS
25 604-07903 CURB RAMP, CONCRETE, K 36.000 SYS
26 605-06125 CURB, CONCRETE, MODIFIED 19.000 LEFT
27 610-08446 PCCP FOR APPROACHES, 6 IN 447.000 SYS
28 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
30 621-06545 FERTILIZER 1.000 TON
31 621-06554 SEED MIXTURE, U 54.000 LBS
32 621-06565 MULCHING MATERIAL 1.000 TON
33 621-06575 SODDING, NURSERY 91.000 SYS
34 715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 12.000 LFT
35 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 30.000 LFT
36 720-44000 CASTING, ADJUST TO GRADE 13.000 EACH
37 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 3.000 EACH
38 720-45005 INLET, A2 2.000 EACH
39 720-45105 INLET, A2, MODIFIED 3.000 EACH
40 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
41 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
42 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
45 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 120.000 LEFT
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CALL ORDER : 221 CONTRACT ID : R -35384-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENTS BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-02260 TREE, 30 IN, REMOVE 1.000 EACH
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01261 TESTING FOR ASBESTOS 1.000 EACH
12 202-02240 PAVEMENT REMOVAL 273.000 SYS
13 202-02278 CURB, CONCRETE, REMOVE 1,953.000 LET
14 202-02279 CURB AND GUTTER, REMOVE 315.000 LET
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-52710 SIDEWALK, CONCRETE, REMOVE 1,210.000 SYS
17 202-91385 INLET, REMOVE 4.000 EACH
18 203-02000 EXCAVATION, COMMON 1,051.000 cvYs
19 205-06933 TEMPORARY INLET PROTECTION 17.000 EACH
20 207-08264 SUBGRADE TREATMENT, TYPE II 2,081.000 SYS
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 26.000 cyYs
22 211-09266 STRUCTURAL BACKFILL, TYPE 3 331.000 cys
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,428.000 TON
24 303-01180 COMPACTED AGGREGATE, NO. 53 95.000 TON
25 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 80.000 TON
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 15.000 TON
27 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 254.000 TON
28 406-05520 ASPHALT FOR TACK COAT 1.000 TON
29 601-02241 GUARDRAIL, REMOVE 646.000 LFT
30 601-03667 RAILING, ORNAMENTAL 600.000 LET
31 601-06289 IMPACT ATTENUATOR, RESET, CR, W1, TL-3 1.000 EACH
32 604-04740 PAVERS 1,496.000 SET
33 604-04740 PAVERS 3,227.000 SFT
34 604-06070 SIDEWALK, CONCRETE 281.000 SYS
35 604-07897 CURB RAMP, CONCRETE, C 24.000 SYS
36 604-07898 CURB RAMP, CONCRETE, D 5.000 SYS
37  604-07900 CURB RAMP, CONCRETE, F 11.000 SYS
38 604-07901 CURB RAMP, CONCRETE, G 9.000 SYS
39 604-07902 CURB RAMP, CONCRETE, H 67.000 SYS
40 604-11738 DETECTABLE WARNING ELEMENT 16.000 LFT
41  605-06120 CURB, CONCRETE 648.000 LET
42 605-06140 CURB AND GUTTER, CONCRETE 322.000 LFT
43 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,326.000 LFT
44  605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 214.000 LFT
45 610-09108 PCCP FOR APPROACHES, 9 IN 308.000 SYS
46  616-02320 GEOTEXTILES 15.000 SYS
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
48  621-02770 EROSION CONTROL BLANKET 510.000 SYS
49 621-06557 SEED MIXTURE, T 150.000 LBS



SCHEDULE OF PAY ITEMS PAGE 12

CALL ORDER : 221 CONTRACT ID : R -35384-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENTS BIKE AND PEDESTRIAN FACILITIES
50 621-06560 MULCHED SEEDING, U 810.000 SYS
51 621-06567 WATER 5.000 kGAL
52 621-06570 TOPSOIL 209.000 CYS
53 621-06575 SODDING, NURSERY 1,950.000 SYS
54 621-08538 MULCH 5.000 CYs
55 622-04990 LANDSCAPE EDGING 560.000 LFT
56 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 210.000 EACH
57 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 13.000 EACH
58 702-90915 CONCRETE, CLASS A 53.000 CYs
59 703-06029 REINFORCING BARS, EPOXY COATED 818.000 LBS
60 714-05562 RETAINING WALL 1,015.000 SET
61 714-05562 RETAINING WALL 722.000 SET
62 714-05562 RETAINING WALL 7,435.000 SET
63 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 109.000 LEFT
64 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 4.000 TON
65 715-09064 VIDEO INSPECTION FOR PIPE 109.000 LET
66 720-44000 CASTING, ADJUST TO GRADE 12.000 EACH
67 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 1.000 EACH
68 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 4.000 EACH
69 720-44296 INLET, CAP 2.000 EACH
70 720-45005 INLET, A2 1.000 EACH
71  720-45045 INLET, J10 2.000 EACH
72 720-45055 INLET, M10 3.000 EACH
73  720-45410 MANHOLE, C4 1.000 EACH
74 720-98174 INLET, B15 1.000 EACH
75 731-03915 ARCHITECTURAL SURFACE TREATMENT 950.000 SFT
76 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
77 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
78 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 7,369.000 LET
79 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07118 BARRICADE, III-A 140.000 LET
82 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 113.000 LET
83 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 11.000 EACH
84 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
85 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 67.000 SET
86 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 13.000 SET
87 802-97428 SIGN POST, TUBULAR 21.000 LEFT
88 807-03951 LIGHT POLE, ORNAMENTAL 10.000 EACH
89 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 4.000 EACH
90 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 2.000 SYS
91 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 263.000 LEFT
92 808-06716 LINE, REMOVE 3,572.000 LET
93 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 2,566.000 LEFT
94 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 32.000 LEFT
95 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 263.000 LEFT
96 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 524.000 LFT
97 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 30.000 LEFT

98 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 257.000 LFT
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CALL ORDER : 231 CONTRACT ID : R -35467-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 2.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 205-06937 TEMPORARY SILT FENCE 100.000 LEFT
10 616-02320 GEOTEXTILES 55.000 SYS
11 616-05689 RIPRAP, CLASS 2 91.000 TON
12 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
13 621-06559 MULCHED SEEDING, R 470.000 SYS
14 715-05125 PIPE, TYPE 1 CIRCULAR 30 IN 104.000 LEFT
15 716-07634 PIPE INSTALLATION, TRENCHLESS, 30 IN 104.000 LEFT
16 725-10027 LINER PIPE, THERMOPLASTIC, CIRCULAR 12.5 - 12.6 SFT 104.000 LFT
17 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 5.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 14

CALL ORDER : 241 CONTRACT ID : R -35687-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 288.000 SYS
12 202-96133 PIPE, REMOVE 64.000 LET
13 203-02000 EXCAVATION, COMMON 2,314.000 cys
14 203-02070 BORROW 6,310.000 cys
15 205-03371 SEDIMENT, REMOVE 4.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 9.000 TON
17 205-06934 TEMPORARY MULCH 6.000 TON
18 205-06937 TEMPORARY SILT FENCE 1,966.000 LFT
19 205-09543 NO 2 STONE 100.000 TON
20 205-11586 TEMPORARY FILTER STONE 1.000 TON
21 205-11587 TEMPORARY GEOTEXTILE 27.000 SYS
22 205-11591 TEMPORARY SEED MIXTURE 339.000 LBS
23 207-08204 SUBGRADE TREATMENT, TYPE IT 216.000 SYS
24 207-09934 SUBGRADE TREATMENT, TYPE IB 8,807.000 SYS
25 207-09935 SUBGRADE TREATMENT, TYPE IC 268.000 SYS
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 11.000 CYS
27 214-11796 GEOGRID, TYPE IB 100.000 SYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 495.000 TON
29 304-07789 WIDENING WITH HMA, TYPE D 185.000 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,516.000 SYS
31 401-07353 QC/QA-HMA, 4, 76, SURFACE, 12.5 mm 894.000 TON
32 401-07393 QC/OA-HMA, 4, 64, INTERMEDIATE, 19.0 mm 1,046.000 TON
33 401-07404 QC/OA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 1,046.000 TON
34 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 1,845.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 2,060.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,744.000 LFT
37 401-11785 LIQUID ASPHALT SEALANT 2,060.000 LFT
38 402-07787 HMA WEDGE AND LEVEL, TYPE D 85.000 TON
39 406-05520 ASPHALT FOR TACK COAT 7.000 TON
40 502-11564 PCCP, 7 IN 827.000 SYS
41 503-05240 D-1 CONTRACTION JOINT 220.000 LET
42 605-06120 CURB, CONCRETE 235.000 LET
43 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 302.000 LEFT
44 605-06255 CENTER CURB, D, CONCRETE 17.000 SYS
45 605-52807 CURB AND GUTTER, COMBINED 2,201.000 LFT
46 605-52807 CURB AND GUTTER, COMBINED 840.000 LFT
47 610-07487 HMA FOR APPROACHES, TYPE B 16.000 TON
48 610-08446 PCCP FOR APPROACHES, 6 IN 159.000 SYS
49 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
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CALL ORDER : 241 CONTRACT ID : R -35687-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 615-06490 RIGHT OF WAY MARKER 26.000 EACH
51 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
52 616-02320 GEOTEXTILES 143.000 SYS
53 616-06451 RIPRAP, UNIFORM 34.000 TON
54 618-06192 WALL 21.000 LFT
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
56 621-02770 EROSION CONTROL BLANKET 287.000 SYS
57 621-06560 MULCHED SEEDING, U 5,474.000 SYS
58 621-06567 WATER 14.000 kGAL
59 621-06570 TOPSOIL 80.000 CYs
60 621-06575 SODDING, NURSERY 3,910.000 SYS
61 621-06734 WILD FLOWERS PLUG PLANTING 230.000 EACH
62 621-98038 MULCH, HARDWOOD SHREDDED BARK 40.000 CYs
63 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 4.000 EACH
64 622-05654 PLANT, PERENNIAL 37.000 EACH
65 622-05654 PLANT, PERENNIAL 679.000 EACH
66 628-09402 FIELD OFFICE, B 6.000 MOS
67 715-01662 PIPE CLEANING, 12 IN. TO 48 IN. DIA. 30.000 LEFT
68 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 295.000 LEFT
69 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 60.000 LET
70 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 75.000 LET
71 715-05423 PIPE, SLOTTED DRAIN, 15 IN 57.000 LEFT
72 715-05711 PIPE SANITARY SEWER 6 IN 459.000 LFT
73  715-46005 PIPE END SECTION, DIA 15" 6.000 EACH
74 716-01382 AIR RELEASE VALVE 1.000 EACH
75 718-06528 OUTLET PROTECTOR, 1 1.000 EACH
76 718-52610 AGGREGATE FOR UNDERDRAINS 26.600 CYs
77  718-99153 GEOTEXTILES FOR UNDERDRAIN 295.000 SYS
78 720-45410 MANHOLE, C4 1.000 EACH
79 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
80 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
81 801-06625 DETOUR ROUTE MARKER ASSEMBLY 52.000 EACH
82 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07119 BARRICADE, III-B 96.000 LEFT
85 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 200.500 LET
86 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 148.000 LET
87 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 9.000 EACH
88 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 71.000 SET
89 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 74.000 SET
90 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 36.000 SET
91 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 200.000 LEFT
92 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 33.000 LEFT
93 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,786.000 LET
94 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 25.000 LEFT
95 808-11691 LINE, THERMOPLASTIC, DOTTED, WHITE, 12" 117.000 LEFT
96 808-11698 TRANSVERSE MARKINGS, THERMOPLASTIC 92.000 LEFT
97 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,936.000 LEFT

98 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
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CALL ORDER t 241 CONTRACT ID : R -35687-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

99 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 18.000 EACH
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CALL ORDER : 251 CONTRACT ID : R -35695-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 108-09283 CPM SCHEDULE LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-01015 CLEARING AND GRUBBING LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 203-02000 EXCAVATION, COMMON 5,860.000 CYs
14 203-02070 BORROW 690.000 CYs
15 205-03371 SEDIMENT, REMOVE 200.000 CYs
16 205-06930 SPLASHPAD 3.000 TON
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 189.000 TON
18 205-06936 TEMPORARY SEDIMENT TRAP 229.000 TON
19 205-06937 TEMPORARY SILT FENCE 2,895.000 LEFT
20 205-06938 TEMPORARY SLOPE DRAIN 53.000 LET
21 205-09543 NO 2 STONE 591.000 TON
22 205-11582 DIVERSION INTERCEPTOR TYPE C 1,840.000 LEFT
23 207-08264 SUBGRADE TREATMENT, TYPE II 620.000 SYS
24 207-08268 SUBGRADE TREATMENT, TYPE IV 528.000 SYS
25 207-09934 SUBGRADE TREATMENT, TYPE IB 5,633.000 SYS
26 207-09935 SUBGRADE TREATMENT, TYPE IC 403.000 SYS
27 211-02050 B BORROW 394.000 CYs
28 211-09264 STRUCTURAL BACKFILL, TYPE 1 95.000 CYsS
29 211-09266 STRUCTURAL BACKFILL, TYPE 3 569.000 CYS
30 214-11609 GEOCELL CONFINEMENT SYSTEM 2,691.000 SYS
31 215-07043 CHEMICAL MODIFICATION, SOILS 1,437.000 SYS
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,888.000 TON
33 303-01180 COMPACTED AGGREGATE, NO. 53 782.000 TON
34 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 120.000 TON
35 304-07493 WIDENING WITH HMA, TYPE B 25.000 TON
36 306-08042 MILLING, SCARIFICATION 655.000 SYS
37 306-08043 MILLING, TRANSITION 525.000 SYS
38 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 534.000 TON
39 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 734.000 TON
40 401-10258 JOINT ADHESIVE, SURFACE 6,165.000 LEFT
41 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,605.000 LEFT
42 401-11785 LIQUID ASPHALT SEALANT 6,165.000 LEFT
43 402-07451 HMA WEDGE AND LEVEL, TYPE B 165.000 TON
44 406-05520 ASPHALT FOR TACK COAT 2.000 TON
45 603-06045 FENCE, CHAIN LINK, 48 IN 160.000 LEFT
46 604-06070 SIDEWALK, CONCRETE 24.000 SYS
47 604-44251 STEPS, CONCRETE 3.600 CYSs
48 604-95344 HAND RAIL, PEDESTRIAN 19.000 LEFT
49 605-06140 CURB AND GUTTER, CONCRETE 101.000 LEFT
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CALL ORDER  : 251 CONTRACT ID : R -35695-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 610-07487 HMA FOR APPROACHES, TYPE B 172.000 TON
51 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
52 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
53  615-06490 RIGHT OF WAY MARKER 26.000 EACH
54 615-06505 MONUMENT, B 6.000 EACH
55 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
56 616-02320 GEOTEXTILES 1,429.000 SYS
57 616-05688 RIPRAP, CLASS 1 12.500 TON
58 616-06405 RIPRAP, REVETMENT 0.900 TON
59 616-06451 RIPRAP, UNIFORM 1,001.000 TON
60 621-02770 EROSION CONTROL BLANKET 1,371.000 SYS
61 621-06545 FERTILIZER 1.000 TON
62 621-06553 SEED MIXTURE, R 340.000 1BS
63 621-06557 SEED MIXTURE, T 345.000 1LBS
64 621-06565 MULCHING MATERIAL 9.000 TON
65 621-06567 WATER 7.000 KGAL
66 621-06574 SODDING 426.000 SYS
67 621-06575 SODDING, NURSERY 1,329.000 SYS
68 628-09401 FIELD OFFICE, A 10.000 MOS
69 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
70 628-11977 COMPUTER SYSTEM 1.000 EACH
71 703-06028 REINFORCING BARS 189.000 1LBS
72 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 72.000 LET
73  715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 12.000 LET
74 715-05435 PIPE, UNDERDRAIN OUTLET, 4 IN. 70.000 LET
75 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
76 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
77 732-11770 AGGREGATE FOR DRAINAGE FILL 78.000 CYs
78 732-11811 MODULAR BLOCK WALL ERECTION 2,006.000 SFT
79 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 2,006.000 SFT
80 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
81 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
82 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28.000 EACH
83 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
84 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07118 BARRICADE, III-A 72.000 LET
87 801-07119 BARRICADE, III-B 72.000 LET
88 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 96.800 LET
89 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 57.300 SFT
90 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 10.880 SFT
91 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,813.000 LET
92 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 3,890.000 LET

93 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 42.000 LFT
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CALL ORDER  : 261 CONTRACT ID : R -35870-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 1,245.000 LET
11 202-52710 SIDEWALK, CONCRETE, REMOVE 1,834.000 SYS
12 203-02000 EXCAVATION, COMMON 202.000 CYS
13 203-02070 BORROW 100.000 CYs
14 205-06933 TEMPORARY INLET PROTECTION 8.000 EACH
15 205-06937 TEMPORARY SILT FENCE 3,038.000 LET
16 207-08266 SUBGRADE TREATMENT, TYPE III 340.000 SYS
17 304-07490 HMA PATCHING, TYPE B 11.000 TON
18 306-08159 MILLING ASPHALT 116.000 SYS
19 604-06070 SIDEWALK, CONCRETE 1,689.000 SYS
20 604-07897 CURB RAMP, CONCRETE, C 50.000 SYS
21 604-07901 CURB RAMP, CONCRETE, G 60.000 SYS
22 604-07902 CURB RAMP, CONCRETE, H 24.000 SYS
23 604-07903 CURB RAMP, CONCRETE, K 11.000 SYS
24 605-06120 CURB, CONCRETE 1,225.000 LET
25 605-52807 CURB AND GUTTER, COMBINED 20.000 LET
26 610-07487 HMA FOR APPROACHES, TYPE B 7.000 TON
27 610-08446 PCCP FOR APPROACHES, 6 IN 98.000 SYS
28 610-09108 PCCP FOR APPROACHES, 9 IN 218.000 SYS
29 618-04181 BICYCLE RACK 2.000 EACH
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
31 621-06560 MULCHED SEEDING, U 1,398.000 SYS
32 628-09401 FIELD OFFICE, A 6.000 MOS
33 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
34 628-11977 COMPUTER SYSTEM 1.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
36 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
37 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 808-03439 TRANSVERSE MARKING THERMOPLASTIC 894.000 LET
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CALL ORDER : 271 CONTRACT ID : R -36004-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 997.000 SYS
12 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
13 202-03875 CONCRETE STEPS, REMOVE 1.000 EACH
14 202-52710 SIDEWALK, CONCRETE, REMOVE 16.000 SYS
15 203-02000 EXCAVATION, COMMON 9,485.000 cys
16 203-02070 BORROW 3,585.000 cys
17 205-03371 SEDIMENT, REMOVE 500.000 cys
18 205-06933 TEMPORARY INLET PROTECTION 68.000 EACH
19 205-06934 TEMPORARY MULCH 16.000 TON
20 205-06936 TEMPORARY SEDIMENT TRAP 66.000 TON
21 205-06937 TEMPORARY SILT FENCE 1,600.000 LFT
22 205-08594 FILTER SOCK 2,060.000 LFT
23 205-09543 NO 2 STONE 100.000 TON
24 205-11582 DIVERSION INTERCEPTOR TYPE C 2,375.000 LFT
25 205-11585 TEMPORARY FILTER BERM 850.000 LFT
26 205-11586 TEMPORARY FILTER STONE 6.000 TON
27 205-11587 TEMPORARY GEOTEXTILE 120.000 SYS
28 205-11591 TEMPORARY SEED MIXTURE 984.000 LBS
29 205-11626 PUMP AROUND 2.000 EACH
30 207-08204 SUBGRADE TREATMENT, TYPE IT 3,089.000 SYS
31 207-09934 SUBGRADE TREATMENT, TYPE IB 23,653.000 SYS
32 211-02050 B BORROW 645.000 cys
33 211-09264 STRUCTURAL BACKFILL, TYPE 1 2,363.000 CYS
34 211-09268 STRUCTURAL BACKFILL, TYPE 5 79.000 CYS
35 215-07043 CHEMICAL MODIFICATION, SOILS 2,365.000 SYS
36 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,223.000 TON
37 303-07449 COMPACTED AGGREGATE, NO. 73 203.000 TON
38 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 70.000 TON
39 306-08043 MILLING, TRANSITION 231.000 SYS
40 401-06264 PROFILOGRAPH, HMA LUMP LUMP
41 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 1,590.000 TON
42 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,617.000 TON
43 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 3,126.000 TON
44 401-10258 JOINT ADHESIVE, SURFACE 4,756.000 LFT
45 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,656.000 LFT
46 401-11785 LIQUID ASPHALT SEALANT 4,756.000 LFT
47 406-05520 ASPHALT FOR TACK COAT 10.000 TON
48 604-06070 SIDEWALK, CONCRETE 2,059.000 SYS
49 604-07900 CURB RAMP, CONCRETE, F 163.000 SYS
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CALL ORDER : 271 CONTRACT ID : R -36004-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 604-07903 CURB RAMP, CONCRETE, K 45.000 SYS
51 604-44251 STEPS, CONCRETE 1.000 CYs
52 605-02278 CURB, REMOVE 1,338.000 LET
53 605-06090 CURB, INTEGRAL, CONCRETE 157.000 LET
54 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 6,856.000 LFT
55 607-06175 GUTTER, CONCRETE, A 224.000 LFT
56 610-0844¢6 PCCP FOR APPROACHES, 6 IN 2,604.000 SYS
57 610-0844¢6 PCCP FOR APPROACHES, 6 IN 60.000 SYS
58 611-06497 MAILBOX ASSEMBLY, SINGLE 33.000 EACH
59 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
60 616-02320 GEOTEXTILES 268.000 SYS
61 616-05688 RIPRAP, CLASS 1 50.000 TON
62 616-06405 RIPRAP, REVETMENT 109.000 TON
63 616-06451 RIPRAP, UNIFORM 4.000 TON
64 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
65 621-02770 EROSION CONTROL BLANKET 690.000 SYS
66 621-06560 MULCHED SEEDING, U 1,851.000 SYS
67 621-06567 WATER 57.000 kGAL
68 621-06575 SODDING, NURSERY 14,228.000 SYS
69 628-09402 FIELD OFFICE, B 19.000 MOS
70 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
71 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
72 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
73 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 38.000 MOS
74  628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
75 628-11977 COMPUTER SYSTEM 1.000 EACH
76 713-11199 TEMPORARY PIPE 250.000 LFT
77 714-11096 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 80.000 LET
78 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 17.000 LET
79 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 8,495.000 LEFT
80 715-05049 PIPE, TYPE 4 CIRCULAR 8 IN 50.000 LFT
81 715-05051 PIPE, TYPE 4 CIRCULAR 10 IN 50.000 LET
82 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 74.000 LET
83 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 2,097.000 LFT
84 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,131.000 LFT
85 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 994.000 LET
86 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 176.000 LET
87 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 520.000 LEFT
88 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 45.000 LET
89 715-09064 VIDEO INSPECTION FOR PIPE 4,895.000 LEFT
90 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
91 715-46005 PIPE END SECTION, DIA 15" 3.000 EACH
92 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
93 715-46020 PIPE END SECTION, DIA 24" 3.000 EACH
94 715-46040 PIPE END SECTION, DIA 36 IN 1.000 EACH
95 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
96 718-52610 AGGREGATE FOR UNDERDRAINS 952.000 CYs
97 718-99153 GEOTEXTILES FOR UNDERDRAIN 8,213.000 SYS

98 720-03481 MANHOLE, H4, MODIFIED 18.000 EACH
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CALL ORDER 271 CONTRACT ID R -36004-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 720-04682 INLET 8.000 EACH
100 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
101 720-45005 INLET, A2 10.000 EACH
102 720-45030 INLET, E7 1.000 EACH
103 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 6.000 LFT
104 720-92884 MANHOLE, K4, MODIFIED 2.000 EACH
105 720-93409 INLET, B15, MODIFIED 1.000 EACH
106 720-93411 INLET, C15, MODIFIED 4.000 EACH
107 720-95409 MANHOLE, J4, MODIFIED 9.000 EACH
108 720-98174 INLET, B15 17.000 EACH
109 720-98555 INLET, C15 27.000 EACH
110 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
111 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
112 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,000.000 LEFT
113 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 500.000 LEFT
114 801-06625 DETOUR ROUTE MARKER ASSEMBLY 34.000 EACH
115 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
116 801-06775 MAINTAINING TRAFFIC LUMP LUMP
117 801-07119 BARRICADE, III-B 148.000 LEFT
118 802-04089 SIGN, SHEET, REMOVE 1.000 EACH
119 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 139.000 LEFT
120 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 13.000 EACH
121 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS 2.000 SFT
122 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 102.000 SET
123 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 2.000 SET
124 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 16.000 SFT
125 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 28.000 SET
126 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 2.000 EACH
127 805-01842 HANDHOLE, SIGNAL, TYPE 1 4.000 EACH
128 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 8.000 EACH
129 805-02645 SIGNAL PEDESTAL FOUNDATION, A 8.000 EACH
130 805-09540 LOOP DETECTOR RACK 1.000 EACH
131 805-11817 PEDESTRIAN PUSH BUTTON, APS 8.000 EACH
132 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
133 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 8.000 EACH
134 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 4.000 EACH
135 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
136 805-78420 DISCONNECT HANGER 4.000 EACH
137 805-78445 SIGNAL SERVICE 1.000 EACH
138 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 50.000 LET
139 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 4,200.000 LFT
140 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 1,070.000 LFT
141 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,510.000 LEFT
142 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 140.000 LFT
143 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 650.000 LEFT
144 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 2,640.000 LEFT
145 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
146 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,580.000 LEFT
147 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
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CALL ORDER : 271 CONTRACT ID : R -36004-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
148 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 2.000 EACH
149 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 8.000 EACH
150 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 11.000 EACH
151 805-95518 CONDUIT FLEXIBLE 2" 810.000 LET
152 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,680.000 LFT
153 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
154 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 12,280.000 LEFT
155 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 630.000 LET
156 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 150.000 LET
157 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 579.000 LFT
158 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH

159 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 24

CALL ORDER : 281 CONTRACT ID : R -37498-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-02260 TREE, 30 IN, REMOVE 1.000 EACH
9 201-02270 TREE, 60 IN, REMOVE 1.000 EACH
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-52710 SIDEWALK, CONCRETE, REMOVE 832.000 SYS
12 203-02000 EXCAVATION, COMMON 100.000 CYS
13 203-02070 BORROW 100.000 CYs
14 205-06933 TEMPORARY INLET PROTECTION 122.000 EACH
15 502-03289 QUALITY ASSURANCE ADJUSTMENT 1.000 DOL
16 604-06070 SIDEWALK, CONCRETE 2,126.000 SYS
17 604-07894 CURB RAMP, CONCRETE, A 11.000 SYS
18 604-07896 CURB RAMP, CONCRETE, B 66.000 SYS
19 604-07897 CURB RAMP, CONCRETE, C 427.000 SYS
20 604-07900 CURB RAMP, CONCRETE, F 73.000 SYS
21 604-07901 CURB RAMP, CONCRETE, G 266.000 SYS
22 604-07902 CURB RAMP, CONCRETE, H 200.000 SYS
23 605-06120 CURB, CONCRETE 2,281.000 LET
24 610-07713 PCCP FOR APPROACHES, 8 IN 147.000 SYS
25 610-0844¢6 PCCP FOR APPROACHES, 6 IN 76.000 SYS
26 621-06567 WATER 33.000 kGAL
27 621-06570 TOPSOIL 20.000 CYs
28 621-06575 SODDING, NURSERY 2,016.000 SYS
29 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 2.000 EACH
30 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
31 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 801-07119 BARRICADE, III-B 20.000 LET
34 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 165.000 LET
35 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 30.000 SFT
36 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 135.000 SET
37 808-06726 TRANSVERSE MARKING, PAINT, 141.000 LET
38 808-75100 TRANSVERSE MARKING, PAINT, 1,491.000 LET
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CALL ORDER : 341 CONTRACT ID : RS-33193-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02278 CURB, CONCRETE, REMOVE 250.000 LET
12 202-52710 SIDEWALK, CONCRETE, REMOVE 100.000 SYS
13 202-90277 DETECTOR HOUSING, REMOVE 28.000 EACH
14 203-02000 EXCAVATION, COMMON 100.000 cyYs
15 205-09543 NO 2 STONE 94.000 TON
16 302-06464 SUBBASE FOR PCCP 34.000 cyYs
17 303-01180 COMPACTED AGGREGATE, NO. 53 45.000 TON
18 304-07491 HMA PATCHING, TYPE C 14.000 TON
19 306-08041 MILLING, PCCP 429.000 SYs
20 306-08042 MILLING, SCARIFICATION 81,905.000 SYS
21 306-08043 MILLING, TRANSITION 100.000 SYS
22 306-08159 MILLING ASPHALT 96,566.000 SYS
23 306-08432 MILLING, APPROACH 587.000 SYS
24  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 8,448.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 51,811.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 51,811.000 LFT
27 402-07452 HMA WEDGE AND LEVEL, TYPE C 50.000 TON
28  406-05520 ASPHALT FOR TACK COAT 27.000 TON
29 503-03489 RETROFITTED TIE BARS 20.000 EACH
30 503-05240 D-1 CONTRACTION JOINT 500.000 LET
31 506-06333 PCCP PATCHING, FULL DEPTH 1,000.000 SYs
32 604-06070 SIDEWALK, CONCRETE 100.000 SYS
33 604-07897 CURB RAMP, CONCRETE, C 25.000 SYS
34 604-07900 CURB RAMP, CONCRETE, F 150.000 SYS
35 604-07901 CURB RAMP, CONCRETE, G 225.000 SYs
36 604-07902 CURB RAMP, CONCRETE, H 55.000 SYS
37 604-07903 CURB RAMP, CONCRETE, K 25.000 SYS
38 605-01870 CURB, CONCRETE, A 250.000 LFT
39 610-07488 HMA FOR APPROACHES, TYPE C 107.000 TON
40 615-06505 MONUMENT, B 1.000 EACH
41 616-02320 GEOTEXTILES 400.000 SYS
42 621-06574 SODDING 100.000 SYS
43 628-09402 FIELD OFFICE, B 10.000 MOS
44 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
45 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
46 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 20.000 MOS
47 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
48 628-11977 COMPUTER SYSTEM 1.000 EACH
49 801-03290 CONSTRUCTION SIGN, C 3.000 EACH



SCHEDULE OF PAY ITEMS PAGE 26

CALL ORDER : 341 CONTRACT ID : RS-33193-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,000.000 LFT
51 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 13,375.000 LET
54 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 1,338.000 LFT
55 805-78785 SIGNAL DETECTOR HOUSING 28.000 EACH
56 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 4,280.000 LEFT
57 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 5,996.000 LET
58 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,566.000 LEFT
59 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
60 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 265.000 LEFT
61 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 1,395.000 LEFT
62 808-74815 TRANSVERSE MARKING, THERMOPLASTIC, 455.000 LEFT
63 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 4,308.000 LEFT
64 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 23,210.000 LEFT
65 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, 108.000 LET
66 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 347.000 LET
67 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 869.000 LEFT
68 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 32.000 EACH
69 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 29.000 EACH
70 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 36.000 EACH

71 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 36.000 EACH
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CALL ORDER : 351 CONTRACT ID : RS-34893-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 75.000 LEFT
11 202-52710 SIDEWALK, CONCRETE, REMOVE 120.000 SYS
12 202-90277 DETECTOR HOUSING, REMOVE 29.000 EACH
13 203-02000 EXCAVATION, COMMON 700.000 CYs
14 205-09543 NO 2 STONE 200.000 TON
15 302-06464 SUBBASE FOR PCCP 240.000 CYs
16 303-01180 COMPACTED AGGREGATE, NO. 53 300.000 TON
17 304-07491 HMA PATCHING, TYPE C 1,600.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN 92,837.000 SYS
19 306-08043 MILLING, TRANSITION 200.000 SYS
20 306-08432 MILLING, APPROACH 12,440.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 7,659.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 75,000.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 75,000.000 LET
25 406-05520 ASPHALT FOR TACK COAT 29.000 TON
26 503-03489 RETROFITTED TIE BARS 20.000 EACH
27 503-05240 D-1 CONTRACTION JOINT 96.000 LFT
28 503-05310 TERMINAL JOINT 96.000 LET
29 506-06333 PCCP PATCHING, FULL DEPTH 200.000 SYS
30 604-06070 SIDEWALK, CONCRETE 120.000 SYS
31 604-07894 CURB RAMP, CONCRETE, A 75.000 SYS
32 604-07896 CURB RAMP, CONCRETE, B 160.000 SYS
33 604-07897 CURB RAMP, CONCRETE, C 140.000 SYS
34 604-07901 CURB RAMP, CONCRETE, G 50.000 SYS
35 604-07902 CURB RAMP, CONCRETE, H 10.000 SYS
36 605-01870 CURB, CONCRETE, A 75.000 LET
37 606-07484 MILLED HMA CORRUGATIONS 12,439.000 LET
38 610-07488 HMA FOR APPROACHES, TYPE C 1,600.000 TON
39 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
40 616-02320 GEOTEXTILES 500.000 SYS
41 621-06574 SODDING 60.000 SYS
42  628-09402 FIELD OFFICE, B 8.000 MOS
43  628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
44 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
45 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
46 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
47 628-11977 COMPUTER SYSTEM 1.000 EACH
48 720-44000 CASTING, ADJUST TO GRADE 40.000 EACH
49 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
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CALL ORDER : 351 CONTRACT ID : RS-34893-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 6,010.000 LET
51 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,010.000 LET
52 801-06640 CONSTRUCTION SIGN, A 58.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 1.000 EACH
55 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 12,500.000 LFT
56 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 1,250.000 LET
57 805-78785 SIGNAL DETECTOR HOUSING 29.000 EACH
58 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 4,000.000 LET
59 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 4.000 EACH
60 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 516.000 LET
61 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 42,303.000 LET
62 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
63 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 20,447.000 LET
64 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 90.000 LET
65 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 707.000 LET
66 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 1,654.000 LET
67 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 41.000 EACH
68 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 29.000 EACH
69 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 460.000 EACH

70 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 540.000 LET
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CALL ORDER : 361 CONTRACT ID : RS-34900-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 264.000 LFT
10 202-02279 CURB AND GUTTER, REMOVE 18.000 LFT
11 202-52710 SIDEWALK, CONCRETE, REMOVE 59.000 SYS
12 202-90277 DETECTOR HOUSING, REMOVE 8.000 EACH
13 203-02000 EXCAVATION, COMMON 150.000 cys
14 205-09543 NO 2 STONE 150.000 TON
15 303-01180 COMPACTED AGGREGATE, NO. 53 150.000 TON
16 304-07491 HMA PATCHING, TYPE C 792.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN 21,512.000 SYS
18 306-08043 MILLING, TRANSITION 100.000 SYs
19 306-08432 MILLING, APPROACH 4,404.000 SYS
20 401-07334 QC/OA-HMA, 3, 76, SURFACE, 9.5 mm 1,775.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 11,000.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 11,000.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 7.000 TON
24  604-06070 SIDEWALK, CONCRETE 59.000 SYS
25 604-07896 CURB RAMP, CONCRETE, B 80.000 SYS
26 604-07897 CURB RAMP, CONCRETE, C 30.000 SYs
27 604-07900 CURB RAMP, CONCRETE, F 40.000 SYS
28  604-07902 CURB RAMP, CONCRETE, H 35.000 SYS
29  605-01870 CURB, CONCRETE, A 264.000 LET
30 605-06144 CURB AND GUTTER, A, CONCRETE 18.000 LFT
31 610-07488 HMA FOR APPROACHES, TYPE C 391.000 TON
32 616-02320 GEOTEXTILES 300.000 SYS
33 621-06574 SODDING 25.000 SYS
34 628-09402 FIELD OFFICE, B 6.000 MOS
35 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
36 628-11977 COMPUTER SYSTEM 1.000 EACH
37 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 3.000 EACH
38 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
39 720-04499 INLET, RECONSTRUCT 3.000 EACH
40 720-44000 CASTING, ADJUST TO GRADE 12.000 EACH
41 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
42 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,200.000 LFT
43 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 1,200.000 LFT
44 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 4,000.000 LFT
47 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 400.000 LFT
48 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
49 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,280.000 LFT
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CALL ORDER : 361 CONTRACT ID : RS-34900-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,191.000 LEFT
51 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
52 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 50.000 LFT
53 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 12.000 LEFT
54 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 10,799.000 LFT
55 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 550.000 LFT
56 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 220.000 LET
57 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 168.000 LEFT
58 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 1,200.000 LEFT
59 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 12.000 EACH
60 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
61 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 69.000 EACH

62 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 69.000 EACH
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CALL ORDER : 401 CONTRACT ID : B -30204-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 415.000 SYS
12 202-02240 PAVEMENT REMOVAL 169.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-51822 BRIDGE DECK OVERLAY, REMOVE 415.000 SYS
16 202-62420 BRIDGE RAILING, REMOVE 208.000 LET
17 203-02000 EXCAVATION, COMMON 695.000 CYS
18 203-02070 BORROW 545.000 CYs
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 24.000 TON
20 205-06936 TEMPORARY SEDIMENT TRAP 60.000 TON
21 205-06937 TEMPORARY SILT FENCE 1,890.000 LFT
22 205-09543 NO 2 STONE 200.000 TON
23 206-51220 EXCAVATION, WET 40.000 CYs
24 207-09935 SUBGRADE TREATMENT, TYPE IC 1,849.000 SYS
25 211-02050 B BORROW 40.000 CYS
26 211-09268 STRUCTURAL BACKFILL, TYPE 5 1,153.000 CYs
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 392.000 TON
28 302-07455 DENSE GRADED SUBBASE 58.400 CYsS
29 303-01180 COMPACTED AGGREGATE, NO. 53 248.000 TON
30 305-09888 RELIEF JOINT 68.000 LEFT
31 306-08034 MILLING, ASPHALT, 1 1/2 IN 427.000 SYS
32 306-08042 MILLING, SCARIFICATION 1,840.000 SYS
33 306-08043 MILLING, TRANSITION 361.000 SYS
34 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 294.000 TON
35 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 337.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 2,430.000 LEFT
37 401-10259 JOINT ADHESIVE, INTERMEDIATE 240.000 LET
38 401-11785 LIQUID ASPHALT SEALANT 2,430.000 LET
39 406-05520 ASPHALT FOR TACK COAT 2.000 TON
40 601-01128 GUARDRAIL, TRANSITION TYPE WGB 4.000 EACH
41 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 119.000 LET
42 601-02241 GUARDRAIL, REMOVE 320.000 LEFT
43 601-06035 GUARDRAIL, RESET 100.000 LEFT
44 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
45 601-07050 GUARDRAIL END TREATMENT, OS, RESET 2.000 EACH
46 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
47 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 583.000 LEFT
48 602-06729 BARRIER DELINEATOR 8.000 EACH
49 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 350.300 SYS
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CALL ORDER : 401 CONTRACT ID : B -30204-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 615-06490 RIGHT OF WAY MARKER 9.000 EACH
51 615-06505 MONUMENT, B 2.000 EACH
52 616-02320 GEOTEXTILES 913.000 SYS
53 616-06405 RIPRAP, REVETMENT 528.000 TON
54 616-95754 PAVED SIDE DITCH, BREAK 35.000 LFT
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
56 621-06559 MULCHED SEEDING, R 9,914.000 SYS
57 621-06567 WATER 3.000 kGAL
58 621-06574 SODDING 658.000 SYS
59 628-09402 FIELD OFFICE, B 12.000 MOS
60 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
61 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
62 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
63 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
64 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 24.000 MOS
65 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
66 628-11977 COMPUTER SYSTEM 1.000 EACH
67 703-06029 REINFORCING BARS, EPOXY COATED 46,349.000 LBS
68 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 14.000 EACH
69 704-51002 CONCRETE, C, SUPERSTRUCTURE 75.300 CYS
70 706-11600 RAILING, CONCRETE, FC 16.400 CYS
71 706-11622 CONCRETE BRIDGE RAILING TRANSITION, WEC 4.000 EACH
72 709-51821 SURFACE SEAL LUMP LUMP
73 710-09158 PATCHING CONCRETE STRUCTURES 15.000 SET
74 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 52.000 LET
75 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 101.000 TON
76 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
77 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
78 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 208.000 SET
79 722-51842 BRIDGE DECK OVERLAY 507.000 SYS
80 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 10.000 CYs
81 722-60824 SURFACE MILLING 415.000 SYS
82 723-11984 STRUCTURE, COATED REINFORCED CONCRETE 54.000 LET
83 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
84 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
85 801-06625 DETOUR ROUTE MARKER ASSEMBLY 67.000 EACH
86 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
87 801-06775 MAINTAINING TRAFFIC LUMP LUMP
88 801-07118 BARRICADE, III-A 168.000 LET
89 801-07119 BARRICADE, III-B 102.000 LET
90 802-04089 SIGN, SHEET, REMOVE 1.000 EACH
91 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 44.000 LFT
92 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 36.000 LFT
93 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
94 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 18.000 SET
95 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 6.000 SET
96 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 263.000 LEFT
97 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,340.000 LEFT

98 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,130.000 LET
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CALL ORDER : 401 CONTRACT ID : B -30204-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
99 808-06716 LINE, REMOVE 600.000 LET
100 808-06726 TRANSVERSE MARKING, PAINT, 26.000 LET
101 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 22.000 EACH

102 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 22.000 EACH
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CALL ORDER : 411 CONTRACT ID : B -34225-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 325.000 CYS
13 203-02070 BORROW 1,385.000 CYs
14 205-06934 TEMPORARY MULCH 2.000 TON
15 205-06937 TEMPORARY SILT FENCE 1,265.000 LEFT
16 205-06938 TEMPORARY SLOPE DRAIN 54.000 LET
17 205-09543 NO 2 STONE 100.000 TON
18 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 30.000 LEFT
19 205-11591 TEMPORARY SEED MIXTURE 115.000 LBS
20 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 120.000 CYS
21 207-08264 SUBGRADE TREATMENT, TYPE II 1,725.000 SYS
22 211-06467 AGGREGATE FOR END BENT BACKFILL 30.000 CYs
23 211-09264 STRUCTURAL BACKFILL, TYPE 1 44.000 CYs
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 420.000 TON
25 302-07455 DENSE GRADED SUBBASE 22.000 CYS
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 101.000 TON
27 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 170.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 528.000 LET
29 401-10259 JOINT ADHESIVE, INTERMEDIATE 528.000 LET
30 401-11785 LIQUID ASPHALT SEALANT 528.000 LFT
31 406-05521 ASPHALT FOR TACK COAT 1,235.000 SYS
32 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
33 601-01701 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2 1.000 EACH
34 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 1.000 EACH
35 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
36 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
37 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 138.000 LET
38 601-99106 GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING 10.000 LEFT
39 602-06729 BARRIER DELINEATOR 8.000 EACH
40 608-04395 AGGREGATE FOR SHOULDER DRAINS 5.000 TON
41 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 124.000 SYS
42  610-07487 HMA FOR APPROACHES, TYPE B 48.000 TON
43 615-06505 MONUMENT, B 2.000 EACH
44 616-02320 GEOTEXTILES 329.000 SYS
45 616-06405 RIPRAP, REVETMENT 180.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-02770 EROSION CONTROL BLANKET 740.000 SYS
48 621-06559 MULCHED SEEDING, R 3,650.000 SYS
49 621-06567 WATER 1.000 kGAL
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CALL ORDER : 411 CONTRACT ID : B -34225-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-06574 SODDING 194.000 SYS
51 628-09402 FIELD OFFICE, B 10.000 MOS
52 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
53 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
54 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
55 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 10.000 MOS
56 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
57 628-11977 COMPUTER SYSTEM 1.000 EACH
58 701-02936 PILE, STEEL H, HP 14 IN X 89 184.000 LEFT
59 701-02938 CORED HOLE IN ROCK, 24 IN 80.000 LFT
60 703-06029 REINFORCING BARS, EPOXY COATED 48,575.000 LBS
61 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 28.000 EACH
62 704-51002 CONCRETE, C, SUPERSTRUCTURE 130.400 CYs
63 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 213.000 LEFT
64 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 4.000 EACH
65 706-51020 RAILING, CONCRETE, C 26.000 CYS
66 707-09634 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 48 IN X 49 IN 320.000 LEFT
67 709-51821 SURFACE SEAL LUMP LUMP
68 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 48.000 LEFT
69 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 42.000 LET
70 715-05407 PIPE, END BENT DRAIN, 6 IN 68.000 LEFT
71  715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
72 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
73 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
74 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
75 801-06625 DETOUR ROUTE MARKER ASSEMBLY 4.000 EACH
76 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
77 801-07118 BARRICADE, III-A 48.000 LET
78 801-07119 BARRICADE, III-B 48.000 LET
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CALL ORDER : 431 CONTRACT ID : B -34880-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-01066 HYDRO DEMOLITION 636.000 SYS
11 202-02240 PAVEMENT REMOVAL 173.000 SYS
12 202-02277 GUTTER, LIP, REMOVE 654.000 LET
13 202-51133 RAILING, REMOVE 460.000 LFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-99187 FENCE, FARM FIELD, REMOVE 80.000 LFT
16 203-02000 EXCAVATION, COMMON 191.000 cyYs
17 203-08607 LINEAR GRADING 600.000 LET
18 207-08204 SUBGRADE TREATMENT, TYPE IT 394.000 SYS
19 211-064067 AGGREGATE FOR END BENT BACKFILL 35.000 CYS
20 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 20.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 92.000 TON
22 302-07455 DENSE GRADED SUBBASE 33.000 CYS
23 306-08043 MILLING, TRANSITION 756.000 SYs
24 401-07340 QC/OA-HMA, 3, 64, SURFACE, 12.5 mm 70.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 300.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 300.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 0.200 TON
28 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
29 601-02241 GUARDRAIL, REMOVE 275.000 LET
30 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 175.000 LFT
31 602-06729 BARRIER DELINEATOR 12.000 EACH
32 603-06040 FENCE, FARM FIELD, 47 IN 80.000 LFT
33 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 200.000 SYS
34 616-02320 GEOTEXTILES 344.000 SYS
35 616-06405 RIPRAP, REVETMENT 133.000 TON
36 616-93772 INSPECTION HOLE 4.000 EACH
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
38 621-06559 MULCHED SEEDING, R 968.000 SYS
39 621-06574 SODDING 167.000 SYS
40 628-09402 FIELD OFFICE, B 6.000 MOS
41 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
42 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
43 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
44 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
45 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
46 702-51005 CONCRETE, A, SUBSTRUCTURE 5.000 CYS
47 702-51863 FIELD DRILLED HOLE IN CONCRETE 702.000 EACH
48 703-06029 REINFORCING BARS, EPOXY COATED 35,935.000 LBS
49 703-08247 EMBEDDED GALVANIC ANODE 112.000 EACH
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CALL ORDER  : 431 CONTRACT ID : B -34880-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 32.000 EACH
51 704-51002 CONCRETE, C, SUPERSTRUCTURE 72.000 CYs
52 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
53 706-51025 RAILING, CONCRETE, C 460.000 LET
54 709-51821 SURFACE SEAL LUMP LUMP
55 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
56 715-05407 PIPE, END BENT DRAIN, 6 IN 102.000 LET
57 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 100.000 SFT
58 722-51842 BRIDGE DECK OVERLAY 780.000 SYS
59 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 12.800 CYs
60 722-60824 SURFACE MILLING 636.000 SYS
61 726-92406 BEARING ASSEMBLY, ELASTOMERIC 1.000 EACH
62 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
64 801-06710 FLASHING ARROW SIGN 30.000 DAY
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 801-07118 BARRICADE, III-A 48.000 LFT
67 801-07119 BARRICADE, III-B 24.000 LFT
68 802-04089 SIGN, SHEET, REMOVE 4.000 EACH
69 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 40.000 LET
70 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,200.000 LET
71 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,200.000 LET
72  808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 16.000 EACH

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 16.000 EACH
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CALL ORDER 441 CONTRACT ID : B -34972-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
12 202-01066 HYDRO DEMOLITION 2,552.000 SYS
13 202-51822 BRIDGE DECK OVERLAY, REMOVE 2,552.000 SYS
14 205-03371 SEDIMENT, REMOVE 2.000 CYS
15 205-06937 TEMPORARY SILT FENCE 250.000 LFT
16 205-09543 NO 2 STONE 858.000 TON
17 205-11587 TEMPORARY GEOTEXTILE 808.000 SYS
18 206-51235 COFFERDAM LUMP LUMP
19 306-08043 MILLING, TRANSITION 131.000 SYS
20 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 12.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 60.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 60.000 LFT
23 406-05521 ASPHALT FOR TACK COAT 131.000 SYS
24 604-04452 LIMESTONE 2.000 CFT
25 616-02320 GEOTEXTILES 2,864.000 SYS
26 616-05688 RIPRAP, CLASS 1 2,631.000 TON
27 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
28  621-06560 MULCHED SEEDING, U 1,185.000 SYS
29  628-09402 FIELD OFFICE, B 19.000 MOS
30 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
31 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
32 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
33 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 38.000 MOS
34 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
35 628-11977 COMPUTER SYSTEM 1.000 EACH
36 702-51863 FIELD DRILLED HOLE IN CONCRETE 3.000 EACH
37 709-51821 SURFACE SEAL LUMP LUMP
38 710-09158 PATCHING CONCRETE STRUCTURES 115.000 SET
39 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 10.000 EACH
40 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 150.000 SET
41 722-51842 BRIDGE DECK OVERLAY 2,552.000 SYS
42 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 14.200 CYS
43 722-60824 SURFACE MILLING 2,552.000 SYS
44 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 966.000 LFT
45 727-90308 EPOXY INJECTION, CRACK PREPARATION 29.000 LFT
46 727-90309 EPOXY INJECTION, EPOXY MATERIAL 1.000 GAL
47 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
48 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
49 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
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CALL ORDER t 441 CONTRACT ID : B -34972-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-06625 DETOUR ROUTE MARKER ASSEMBLY 45.000 EACH
51 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07118 BARRICADE, III-A 72.000 LET
54 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,207.000 LET

55 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 15.000 EACH



SCHEDULE OF PAY ITEMS PAGE 40

CALL ORDER : 451 CONTRACT ID : B -37176-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 THIN DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 306-08043 MILLING, TRANSITION 306.000 SYS
11 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 25.400 TON
12 401-10258 JOINT ADHESIVE, SURFACE 377.000 LET
13 401-11785 LIQUID ASPHALT SEALANT 377.000 LET
14 406-05520 ASPHALT FOR TACK COAT 0.200 TON
15 503-05310 TERMINAL JOINT 96.000 LFT
16 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 2,529.000 SFT
17 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 5,626.000 SYS
18 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
19 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
20 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,364.000 LET
21 801-06625 DETOUR ROUTE MARKER ASSEMBLY 63.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
23 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
24 801-06710 FLASHING ARROW SIGN 60.000 DAY
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 801-07118 BARRICADE, III-A 36.000 LFT
27 801-07119 BARRICADE, III-B 72.000 LET
28 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 8.000 EACH
29 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 862.000 LET
30 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 78.000 LET
31 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 5,496.000 LET
32 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,798.000 LET
33 808-06716 LINE, REMOVE 5,464.000 LET
34 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,844.000 LET
35 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 24.000 EACH
36 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 26.000 EACH
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CALL ORDER : 461 CONTRACT ID : B -38194-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
7 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
8 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 36.000 EACH
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER  : 501 CONTRACT ID : M -38060-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DISTRICT PAVEMENT PROJECT (INTERSTATE)

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-75997 PRISMATIC REFLECTOR, REMOVE 100.000 EACH
8 207-09935 SUBGRADE TREATMENT, TYPE IC 40.000 SYS
9 302-06464 SUBBASE FOR PCCP 10.000 CYs
10 503-03489 RETROFITTED TIE BARS 10.000 EACH
11 506-06333 PCCP PATCHING, FULL DEPTH 40.000 SYS
12 606-11064 MILLED PCCP CORRUGATIONS 15.000 LET
13 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
14 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
15 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 1.000 MOS
16 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 6.000 EACH
17 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
18 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 13,380.000 LET
19 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
20 801-06710 FLASHING ARROW SIGN 20.000 DAY
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 1.000 EACH
23  802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 40.000 SFT
24 802-76065 SIGN POST, B 80.000 LET
25 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 20.000 LET
26 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 4,180.000 LET
27 808-06716 LINE, REMOVE 5,440.000 LET
28 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN 1,270.000 LET
29 808-75994 PRISMATIC REFLECTOR 100.000 EACH
30 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1.000 EACH
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CALL ORDER : 541 CONTRACT ID : T -35176-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
8 801-06710 FLASHING ARROW SIGN 150.000 DAY
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 802-04089 SIGN, SHEET, REMOVE 24.000 EACH
11 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 9.000 LET
12 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 757.000 SET
13 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 110.000 SFT
14 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 122.000 SET
15 805-01830 CONFLICT MONITOR CHANGEOUT 27.000 EACH
16 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
17 805-06483 CONTROLLER 24.000 EACH
18 805-09089 RADIO, YAGI ANTENNA 4.000 EACH
19 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 238.000 EACH
20 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 61.000 EACH
21 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 24.000 EACH
22 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
23 805-78415 SPAN, CATENARY, AND TETHER 61.000 EACH
24 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
25 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 1,750.000 LET
26 808-06368 TRANSVERSE MARKING, REMOVE 315.000 LFT
27 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 104.000 LFT
28 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 530.000 LET
29 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 40.000 LET



SCHEDULE OF PAY ITEMS PAGE 44

CALL ORDER : 561 CONTRACT ID : T -37025-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL, MAINTENANCE OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 9.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-02000 EXCAVATION, COMMON 213.000 CYs
11 205-03371 SEDIMENT, REMOVE 555.000 CYS
12 205-06937 TEMPORARY SILT FENCE 3,100.000 LEFT
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 425.000 TON
14 601-02241 GUARDRAIL, REMOVE 1,050.000 LEFT
15 601-09238 HAND DIG GUARDRAIL POST HOLES 29.000 EACH
16 601-94689 GUARDRAIL END TREATMENT, OS 24.000 EACH
17 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING 4.000 EACH
18 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
19 621-02770 EROSION CONTROL BLANKET 129.000 SYS
20 621-06559 MULCHED SEEDING, R 1,722.000 SYS
21 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
22 628-11977 COMPUTER SYSTEM 1.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP



